
QUESTIONS AND ANSWERS 

(as of January 12, 2015) 

  
Q: Is the electrical service for cell G going to be the same as that for cell F-2? 

A: Yes 

  

Q: Are there to be separate conduits for the cell F-2 and future cell G sumps? 

A: No 

 

Q: Is the new electrical service to be routed along with the new forcemain? 

A: It is currently proposed to be in the same general alignment. 

 

Q: Where does the existing electrical and forcemain get relocated to on the south and 

west berms? 

A: They need to relocated in such a manner that they do not interfere with construction 

of Cell F2. 

 

Q: In the specifications under landfill earthwork (2220) reference is made to a 

QA/QC Program and to prepare and monitor a materials management plan.  Is 

there such a program?  Is this a requirement to separate the soil by type and put in 

different locations in the stockpile for this project?  

A: The QA/QC plan document will be added to the county’s purchasing website under 

this project.  As indicated in the question, the referenced specification requires the 

contractor to prepare a materials management plan which is discussed in some 

detail within the specification.   Generally accepted best management practices 

include the designation of specific soils for use during a project such as setting aside 

topsoil for use as a final vegetative covering to prevent erosion on a stockpile area.  

The facility will work closely with the contractor to ensure duplicate handling of 

soils is minimized or eliminated. 

  

Q: Drawing LF-6 shows stone paving on the 32' wide landfill access roads on the east 

and north sides of the cell.  Are there any other roads that get stone paving - like the 

pond access roads or any other? 

A: No 

 

Q: If any of the dewatering system is required to be installed will an extension be given 

to the completion time? 

A: The dewatering system is included in the project schedule. 

  



 

Q: Is there a required compaction that needs to be met for the stockpiled material? 

A: Yes, portions of the stockpile will eventually become the outside slope of a landfill 

disposal cell; the Embankment portion of Specification 2220 provides the 

appropriate compaction requirements. 

 

Q: Geosynthetic Installation crews generally schedule a 60 hour work week; Mon-Sat 

10hrs Per Day. Will those work hours be acceptable on this project? 

A: Please see previous response on project hours. 

 

Q: Many of the Manufacturer’s Quality Control testing requirements listed in the 

project specifications for Geotextiles, Geocomposites, GCL & Geomembrane are in 

excess of their standard MQC frequencies and/or test procedures. Would test 

procedures and testing frequencies per current industry standard be considered for 

this project? 

A: The specifications provided are a part of the facility's DEQ permit.  Any proposed 

changes to the specifications may require official modifications to the facility permit. 

 

Q: Should the basin access roads include geotextile and a certain thickness of 

stone?  We only see the detail of the Landfill Access Road and are not sure if the 

build-up of the basin road are different. 

A: Please see previous response on basin roads. 

 

 

 

 

 

 

 


